NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE —Form N-1

CONTRACT PRICE - FORM N-1

Proposer is requesting the below Total Contract Amount (Box A) from
NHDOT for the design and construction under the Contract.

Timing of payment is as shown on Form N-2.

SUMMARY OF COSTS ‘

Line | Item # ITEM Total Cost

Project Management and

1 Administrative Costs (Box B )
Design Costs

2 (Box C)
Lump Sum Construction Costs

3 (Total Boxes D, E, F, and G)

4 8009.1 [ QC/QA Paving 250,000.00
Contaminated Material Allowance

5 8009.2 | Cost Excavation 400,000.00
Contaminated Material Allowance

6 8009.3 | Cost Building Demolition 250,000.00
Total Capital Improvement
Cost

7 (Sum of Line 1 to Line 6) (Box A)
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NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

PROJECT MGMT AND ADMINISTRATIVE COSTS

Line [ Item# ITEM Total Cost
8 7104 Notice To Proceed 1 (NTP 1) S
9 7105 Project Management and Administration S
10 | 7103.02 | Insurance S
11 | 7103.05 | Bonds S
12 7698 Project Office S
13 7105.01 | Project Management Plan S
14 7106.01 | Quality Management Plan S
15 | 7107.01 | Public Involvement S
16 7108 Right Of Way ( Total from lines 17-20) S
17 ROW Appraisal Administration S -
18 ROW Agents Administration S -
19 ROW Relocation Administration S -
20 BTLA Administration S -
21 7202.01 | Building Demolition Management S
22 7692 Mobilization S
23 7106.02 | Design Quality Management S
24 7106.03 | Construction Quality Management S
Total Project Mgmt. and
Administrative Costs (Lines
25 8-24) (Box B) $ -
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NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

DESIGN COSTS

Line [ Item# ITEM Total Cost
26 Environmental S
27 Geotechnical S
28 Survey S
29 Roadway, Traffic Related, and Misc. Items S
30 Drainage S
31 Soundwalls S
32 Interchange Bridge S
33 Rail Trail Bridge S
34 Shields Brook Bridge S
35 Tributary "E" Bridge S
36 Landscape and Aesthetics S
37 Traffic Management S
38 Roadway Lighting, S
39 ITS S
40 Utility Work - Water - Town Maintenance S
41 Utility Work - Sewer - Town Maintenance S
42 Utility Work - Water - State Maintenance S
43 Utility Work - Sewer - State Maintenance S
Total Design Costs
44 (Lines 26 - 43) (Box C) S -
45 7104.05 50% Design Plans S
46 | 7104.08 Breakdown by 80% Design Plans $
submission
47 7104.1 RFC Design Plans S
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NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

Segment 1 - New Exit 4A Interchange
CONSTRUCTION COSTS

Line Item # ITEM Total Cost
48 7645.1 [ Environmental Controls and Inspections S
49 7210.1 | Geotechnical S
50 7200.1 | Survey S
51 7220.1 | Site Preparation and Earthwork S
52 7400.1 | Roadway, Traffic, and Misc. Items S
53 7603.1 | Drainage S
54 7594.1 | Soundwalls S
55 7520.1 | Interchange Bridge - Substructure S
56 7550.1 | Interchange Bridge - Superstructure S

Turf Establishment, Landscape and Aesthetics

57 7650.1 | (includes plaques) S
58 7619.1 | Traffic Control S
59 7616.1 | Traffic Signals, Roadway Lighting and ITS S
60 7202.1 | Building Demolition S
Total Lump Sum Construction Costs
Segment 1
61 (sum of Line 48 to Line 60) (Box D) S -
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NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

Segment 2 - Connector Road to North High Street Intersection
CONSTRUCTION COSTS

Line Item # ITEM Total Cost
62 7645.2 | Environmental Controls and Inspections S
63 7210.2 | Geotechnical S
64 7200.2 | Survey S
65 7220.2 | Site Preparation and Earthwork S
66 7400.2 | Roadway, Traffic, and Misc. Items S
67 7603.2 | Drainage S
68 7640.2 | Stormwater Treatment BMPs S
69 7520.2 | Rail Trail Bridge - Substructure S
70 7550.2 | Rail Trail Bridge - Superstructure S

Turf Establishment, Landscape and Aesthetics

71 7650.2 | (includes plaques) S
72 7619.2 | Traffic Control S
73 7616.2 | Traffic Signals and Roadway Lighting S
Total Lump Sum Construction Costs
Segment 2
74 (sum of Line 62 to Line 73) (Box E) S -
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NHDOT
Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

Segment 3 - North High Street Intersection to NH 28 Bypass
CONSTRUCTION COSTS

Line Item # ITEM Total Cost
75 7645.3 [ Environmental Controls and Inspections S
76 7210.3 | Geotechnical S
77 7200.3 | Survey S
78 7220.3 | Site Preparation and Earthwork S
79 7400.3 | Roadway, Traffic, and Misc. Items S
80 7603.3 | Drainage S
81 7640.3 | Stormwater Treatment BMPs S
82 7520.3 | Shields Brook Bridge - Substructure S
83 7550.3 | Shields Brook Bridge - Superstructure S

Turf Establishment, Landscape and Aesthetics

84 7650.3 | (includes plaques) S
85 7619.3 | Traffic Control S
86 7616.3 | Traffic Signals and Roadway Lighting S
87 7202.3 | Building Demolition S
88 7611.3 | Utility Work - Water - Town Maintenance S
89 7612.3 | Utility Work - Sewer - Town Maintenance S
Total Lump Sum Construction Costs
Segment 3
90 (sum of Line 75 to Line 89) (Box F) S -
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Interstate 93 Exit 4A Project
13065

CONTRACT PRICE - FORM N-1

Segment 4 - NH 28 Bypass to NH Route 102
CONSTRUCTION COSTS

Line Item # ITEM Total Cost
91 7645.4 | Environmental Controls and Inspections S
92 7210.4 | Geotechnical S
93 7200.4 | Survey S
94 7220.4 | Site Preparation and Earthwork S
95 7400.4 | Roadway, Traffic, and Misc. Items S
96 7603.4 | Drainage S
97 7640.4 | Stormwater Treatment BMPs S
98 7520.4 | Tributary "E" Bridge - Substructure S
99 7550.4 | Tributary "E" Bridge - Superstructure S

Turf Establishment, Landscape and Aesthetics

100 | 7650.4 | (includes plagues) S
101 | 7619.4 | Traffic Control S
102 7616.4 | Traffic Signals and Roadway Lighting S
103 7611.4 | Utility Work - Water - State Maintenance S
104 7612.4 | Utility Work - Sewer - State Maintenance S
Total Lump Sum Construction Costs
Segment 4
105 (sum of Line 91 to Line 104) (Box G) S -
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NHDOT
Interstate 93 Exit 4A Project
13065

CASH FLOW ADJUSTMENT TABLE/PAYMENT CURVE- Form N-2
1-93 Exit 4A

(all figures are in U.S. dollars)

Proposal Price

Number of Months after Proposed Proposed Payment Curve

NTP1 Monthly Draw

Cumulative Draw Amount
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